

**SCHEDULE 29**

This is Schedule 29 comprising Flexible and Intermediate Facilities which may be Vacated referred to in the Agreement for the STEPS Project

between

The Board of Inland Revenue (1)

and

The Commissioners of Customs and Excise (2)

and

The Secretary of State for the Environment, Transport and the Regions (3)

and

Mapeley STEPS Contractor Limited (4)

dated

[ ] 2001

**Part 1**

**Flexible Facilities which may be vacated**

*[Text redacted]*

**Part 2**

**Intermediate Facilities which may be vacated**

*[Text redacted]*